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SECTION 01010 
STATEMENT OF WORK 

 
1.01 GENERAL:   The contractor's scope of work includes supplying all plant, labor, 
equipment, supervision and specified material to perform all operations required to complete 
all work as specified in the contract. 
 
1.02 LOCATION:  The work site will be Fox Apron Aircraft Parking Spots, F-07 and F-08, 
Lajes Field, Azores, Portugal.   
 
1.03 PRINCIPAL FEATURES:  The following list of principal features is intended as a 
guide only and should in no way be considered an all inclusive description of the work and 
does not relieve the Contractor from the responsibility to complete the work in accordance 
with the applicable construction drawings, schedules, and specifications. 
 
a. Survey area around the parking spots where work is to be done prior to do any 

excavation. 
b. Demolish the existing concrete pads and base course of F-07 and F-08 parking spots 

located on the “Fox” Apron, and construct two new concrete slabs with the dimensions 
and characteristics shown on the attached drawings.  Each pad will receive 13 new tie 
downs.   

c. Any base course damaged shall be repaired.  Asphalt around the new concrete pads will 
be replaced to its original thickness and the pavement markings removed due to the work 
shall be replace with new paving markings to match the existing.   

 
1.04 EXECUTION/PHASING:  Contractor will be provided any drawings, special phasing 
requirements or any other added requirements in accomplishing the work. 
 
1.05 BASE CIVIL ENGINEERING WORK CLEARANCE REQUEST:  Prior to 
performance of each delivery order, the contractor shall request an AF Form 103, Base Civil 
Engineering Work Clearance Request, indicating of all pertinent underground utilities and 
clearance requirements. 
 
1.06 NOTIFICATION FOR START AND STOPPAGE OF SITE WORK:  The 
contractor shall notify the Contracting Officer or his authorized representative if he plans to 
stop work on the job site for two (2) or more consecutive work days.  He shall notify the 
Contracting Officer or authorized representative one (1) work day prior to the resumption of 
work. 
 
1.07 INSPECTION SERVICES: 
 
 A.  Accomplish work in an orderly progression of phases to satisfy performance 
requirements of this specification.  Repeat work disapproved by the Contracting Officer at no 
additional cost to the Government until approval is obtained. 
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B.  Items of work to be concealed will be Government inspected prior to concealment. 
 
C. Notify the Contracting Officer 2 working days prior to proposed date of final inspection.  
The final inspection shall be preceded by a prefinal inspection (or multiple inspections if 
necessary) at which time a list of deficiencies in the work will be furnished to the Contractor.  
Discrepancies noted in the prefinal inspection(s) shall be corrected by the contractor and 
reinspected by the Government prior to final inspection of the work. 
 
1.08 CONTRACTOR USE OF PREMISES: 
 
       A.  Confine operations at site to areas permitted by contract. 
 
       B.   Do not unreasonably encumber site with materials or equipment. 
 
       C.  Assume full responsibility for protection and safekeeping of material, equipment, and 
products stored on premises. 
 
       D.  Move stored products which interfere with operations. 
 
       E.  Obtain additional storage needed for operations. 
 
       F.  Limit use of premises to construction operations.  Do not disrupt operations of nearby 
existing buildings.  Coordinate use of premises under the direction of the Contracting Officer. 
 
1.09 HAUL ROADS:  Haul roads to be used for this project shall be as designated on the 
drawings; spillage of materials or trash shall be cleaned up by the contractor immediately 
after each spillage. 
  
1.10 DISPOSAL OF RUBBISH AND DEBRIS:  Haul rubbish and debris from construction 
operations to the Island Landfill.  The contractor shall not use any base trash receptacles to 
dispose of rubbish or debris. 
 
1.11 FIRE PREVENTION STANDARDS DURING CONTRACT PERFORMANCE: 
 
       A.  Contractor's operations and personnel shall comply with the requirements of the Base 
Fire Prevention Standards and NFPA 241-86, Safeguarding Building Construction and 
Demolition Operations.  The most stringent shall apply in all cases. 
   
 B.  Smoking shall be prohibited in the vicinity of hazardous operations and locations and 
inside the facility. 
 
C.  Waste material and rubbish shall not be stored nor allowed to accumulate within the area 
but shall be removed from the site at least daily.  Rubbish shall not be burned on the site. 
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      D.  Access for use of fire fighting vehicles shall be provided to the immediate job site at 
the start of the construction and maintained until all construction is completed. 
 
 E.  Construction Equipment:  Gasoline powered air compressors, hoists, derricks, pumps, 
etc., shall have at least a 6-inch clearance maintained between piping and combustible 
material. 
 
 F.  The contractor shall furnish his own fire extinguisher during construction.  They shall 
be appropriate size and type for the type of fire hazards expected to be found. 
 
1.12  CONFORMANCE TO SAFETY CODES:  The Contractor's method of operation, 
work conditions, procedures, and equipment shall comply with all applicable requirements 
stipulated by the Occupational Safety and Health Act, Federal Acquisition Regulation 
Contract clauses, and Army Corps of Engineers Manual EM 385-1, Safety and Health 
Requirements Manual. 
 
1.13 GUARDRAILS AND BARRICADES:  Provide, post, maintain and remove guardrails, 
barricades, and construction warning signs in sufficient number and at all excavations and 
other appropriate locations to protect and safeguard base personnel, property and operations 
during construction.  All signs and barricades shall be in accordance with Section 01530, 
para. 3.02 of the specifications. 

 
1.14 SHORING (SHEETING AND BRACING):  Provide and install sheeting and bracing 
for protection of structures and where required to meet requirements of the U.S. Department 
of  Labor's Construction Safety Act designated at Title 29-LABOR-Part 1926 and Safety and 
Health Regulations for Construction, Subpart P, Section 926.650 through 653. 

 
1.15 WELDING AND CUTTING OPERATIONS:  Welding, brazing, and cutting 
operations shall be in accordance with AFOSH 17-5.  Welding permits shall be obtained from 
the fire department through the Contracting Officer prior to start of any work.  The contractor 
shall notify the Contracting Officer or designee a minimum of 48 hours in advance. 

 
1.16 APPLICABLE PUBLICATIONS:  All referenced specifications, standards and 
publications form a part of this Specification to the extent required by the references thereto.   
Reference by basic designation automatically includes reference to the current (at bid 
opening) amendments, addenda and errata to the basic publication.  

 
 A.  U.S. Environmental Protection Agency, (EPA), Title 40, Subpart D 
 
  40 CFR 761 Polychlorinated Biphenyls (PCBs) Manufacturing, 

Processing,Distribution, and Use Prohibitions 
   
40 CFR 260-268 Hazardous Waste Management System:  General 
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                   40 CFR 112  Regulations on Oil Pollution Prevention 
 
 40 CFR 116, 117 Designation of Hazardous Substances and Determination of   

Reportable Quantities. 
 
 40 CFR 403  General Pretreatment Standards 
 
  PL 96-510  Comprehensive Environmental Response, Compensation, 

Liability Act of 1980 
  
 B.  Department of Transportation 
 
  49 CFR 171  Standards for Transportation of Hazardous Materials 
 
  49 CFR 172  Hazardous Materials Tables and Regulations 
 
 D.  Lajes Field Spill Prevention Control and Countermeasures Plan (SPCC). 
   
1.17 STORAGE AND PROTECTION:  No covered storage area is available for the 
contractor's use; however, the government will supply an open storage area at a location 
designated by the Contracting Officer.  The contractor may, at no additional expense to the 
Government, provide a temporary structure in the designated area but must remove structure 
upon completion of each delivery order.  Ownership or use of structure cannot be transferred 
to another contractor, or to an individual or group of individuals, while structure is on 
Government property.  Any material which becomes stained, deteriorated, contaminated, or 
otherwise damaged as a result of exposure to the elements shall not be installed.  Any new or 
existing work which is damaged due to inadequate protection shall be removed and replaced 
at the contractor's expense. 
 
1.18 CLEANING:  Maintain and clean work and storage areas on a daily basis.  Materials 
removed and not reused and debris resulting from the contractor's work shall become the 
property of the contractor.  The sale of any materials or debris on Lajes Field is prohibited.  
All materials and debris that become the contractor's property shall be removed and legally 
disposed of in accordance with local regulations at no additional charge to the government. 
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SECTION 01100 
 

SPECIAL PROVISIONS FOR WORKING ON OR NEAR 
THE AIRFIELD OR AIRFIELD HANGAR(S) 

 

1. General. 
The following provisions apply when work is required on the active airfield/hangar, or 
within the clear zones or primary surfaces, as defined by AFI 32-1026. 

a. Airfield Requirements. 

Clause entitled "Airfield Safety Precautions," of the solicitation applies to this contract. 

b. Closures. 

All runway, taxiway or hangar closures will require the coordination of Base Operations 
through the CO not less than 30 calendar days prior to the requested closure, unless 
otherwise provided for in the specifications of the individual delivery order.  The 
contractor shall make the maximum utilization of time during the requested closure 
period.  The contractor shall notify the CO when finished with the work requiring the 
closure.  The contractor shall schedule operations in phases if necessary so as to 
minimize the effect of construction closures on normal base operations. 

c. Coordination of Work. 

The contractor shall coordinate with the CO before initiating any work and will notify the 
CO of proposed location of work and time of operation. The contractor shall contact Base 
Operations for daily construction restrictions involving the flightline, taxiway, and 
runway areas and shall comply with the following: 

(1) DOD FAR SUP 252.236-7005, Airfield Safety Precautions 

(2) AFI 13-213, Airfield Management and Base Operations 

d. Personnel Safety Precautions. 

Jet aircraft and support equipment operating in/near hangars, on/near the runways, 
taxiways, and aprons make the area of construction a zone of high level noise.  The 
contractor shall take the necessary precautions, such as the use of ear plugs or muffs to 
prevent injury to personnel working in the area. 

e. Restrictions. 

No contractor vehicles, equipment, or personnel shall be on or crossing any active 
runway or taxiway, except during construction period closures as outlined herein or when 
clearance is requested from and granted by the control tower.  All contractor vehicles 
operating on the landing areas (1,000 feet on either side of the runway center line) during 
the period from dawn to dusk will be identified by mounted operating electric battery 
operated low intensity, red or amber flashing lights.  When contractor operations require  
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crossing an active runway or other controlled area on a regular basis, the contractor shall 
furnish a two-way radio in order to maintain contact with the control tower.  The 
government will provide the contractor with the correct frequency.  Use of the 
government provided radio frequency for other purposes will be strictly prohibited. 

f. Cleanliness of Work Area. 

Contractor shall maintain cleanliness of hangars, taxiways, runways and apron 
pavements at all times during progression of work in order to alleviate foreign object 
damage (FOE).  All construction materials shall be secured so as to prevent damage to 
government property or equipment.  The contractor shall remove and secure all materials 
and equipment a safe distance from the runway or aircraft parking area at the close of 
each work day. This distance will be determined by the CO.   

g.   Emergencies. 

There may be periods of time when the contractor will be required to vacate the work site 
and move his personnel and equipment a distance of several hundred feet away from the 
work site due to declared aircraft emergencies.  Such evacuations will be given on short 
notice and expeditious action will be required.  Whenever the contractor is required to 
clear the runway will make an inspection sweep of the entire work site to ensure all tools, 
equipment, and personnel have been removed from the runway, active taxiway and 
hangar.  Any evacuations are the responsibility of the contractor and no cost will be 
incurred by the government as a result. 
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SECTION 01440 
 

CONTRACTOR’S QUALITY CONTROL 
 

1. General. 
The contractor is responsible for quality control and shall establish and maintain an effective 
quality control system in compliance with the Contract Clause entitled “Inspection of 
Construction.”  The quality control system shall consist of plans, procedures, and 
organization necessary to manage the project to produce end products, which comply with 
the contract requirements.  The system shall cover all construction operations, both on site 
and off site, and shall be keyed to the proposed construction sequence.  The government will 
hold the project manager responsible for the quality of work and is subject to removal by the 
CO for non-compliance with quality requirements as specified in the contract. 

a. References. 

The publications listed below form a part of this specification to the extent referenced.  
The publications are referred to in the text by basic designation only. 
 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 
 

ASTM D 3740 (1994a) Minimum Requirements for Agencies Engaged in 
the Testing and/or Inspection of Soil and Rock as Used in 
Engineering Design and Construction 
 

ASTM E 329 (1993b) Agencies Engaged in the Testing and/or Inspection 
of Materials Used in Construction 
 

b. Payment. 

Separate payment will not be made for providing and maintaining an effective Quality 
Control program, and all costs associated therewith shall be included in contractor’s 
coefficient. 

2. Quality Control Plan. 

In accordance with the paragraph titled “Quality Control” in Section H of the solicitation, the 
contractor shall furnish for review by the government the contractor’s Quality Control (QC) 
Plan proposed to implement the requirements of the Contract Clause entitled “Inspection of 
Construction.”  The plan shall identify personnel, procedures, control, instructions, test, 
records, and forms to be used.  Construction will be permitted only after acceptance of the 
QC Plan. 
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a. Content of the QC Plan. 

The QC Plan shall include, as a minimum, the following to cover all construction 
operations, both on site and off site, including work by subcontractors, fabricators, 
suppliers, and purchasing agents: 

(1) A designation in writing of the individual responsible for the overall Quality Control 
program management, personnel responsible for quality control and a clear policy 
establishing their authority. 

(2) A method that outlines authority and responsibilities of personnel at job sites to 
ensure that at any time a job site is under construction, someone shall be present and 
posses the authority to act on the contractors behalf for matters pertaining to the 
applicable delivery order. 

(3) A specific policy establishing schedules for the performance of quality control tasks. 

(4) Procedures for scheduling, reviewing, certifying, and managing submittals, 
including those of subcontractors, off site fabricators, suppliers, and purchasing 
agents. 

(5) Procedures for tracking preparatory, initial, and follow-up control phases and 
control, verification, and acceptance tests including documentation. 

(6) Procedures for tracking construction deficiencies from identification through 
acceptable corrective action.  These procedures will establish verification that 
identified deficiencies have been corrected.  Procedure shall  also include method of 
tracking trends of performance and a plan of corrective actions for poor trends 
including materials, supplies, and workmanship.  

(7) Reporting procedures, including proposed reporting formats. 

(8) Plan for tracking and submitting purchase orders of goods necessary to complete the 
construction process as required for each delivery order. 

b. Coordination Meeting. 

After the Pre-construction Conference, before issuance this contract, and prior to 
acceptance by the government of the QC Plan, the contractor shall meet with the CO or 
authorized representative and discuss the contractor’s quality control system.  The QC 
Plan shall be submitted for review a minimum of 5 calendar days prior to the 
Coordination Meeting.  During the meeting, a mutual understanding of the system details 
shall be developed, including the forms for recording the QC operations, control 
activities, testing, administration of the system for both on site and off site work, and the 
interrelationship of contractor's management and control with the government's quality 
assurance.  Minutes of the meeting shall be prepared by the government and signed by 
both the contractor and the CO.  The minutes shall become a part of the contract file.  
There may be occasions when subsequent conferences will be called by either party to 
reconfirm mutual understandings and/or address deficiencies in the QC system or 
procedures which may require corrective action by the contractor. 
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c. Acceptance of Plan. 

Government acceptance of the contractor’s plan is required prior to the award of any 
delivery order.  The government reserves the right to require the contractor to make 
changes in the QC Plan and operations including removal of personnel, as necessary, to 
obtain the quality specified. 

d. Notification of Changes. 

After acceptance of the QC Plan, the contractor shall notify the CO in writing of any 
proposed change no later than two working days after change has occurred.  Proposed 
changes are subject to acceptance by the CO. 

e. Quality Control Organization. 

(1) General:  The contractor shall provide a QC organization which shall monitor the 
construction site at a frequency that will minimize error and maintain a high quality 
of work performed.  The QC staff shall have complete authority to take any action 
necessary to ensure compliance with the contract.   

(2) Organizational Changes:  The contractor shall revise the QC Plan to reflect any 
changes and submit the changes to the CO for acceptance within two working days 
of the change. 

f. Design Submittals. 

N/A 

g. Documentation.  

The contractor shall maintain current records providing documented evidence that 
required quality control activities and/or tests have been performed.  These records shall 
include the work of subcontractors and suppliers.  These records shall be made available 
to SABER Project Manager immediately upon request.  The records shall include as a 
minimum, the following information: 

(1) Contractor/subcontractor and their area of responsibility. 

(2) Operating plant/equipment with hours worked, idle, or down for repair. 

(3) Work performed each day, giving location, description, and by whom. 

(4) Test and/or control activities performed with results and references to 
specifications/drawings requirements.  List deficiencies noted along with corrective 
action. 

(5) Quantity of materials received at the site with statement as to acceptability, storage, 
and reference to specifications/drawings requirements. 

(6) Submittals reviewed, with contract reference, by whom, and action taken. 

(7) Off-site surveillance activities, including actions taken. 
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(8) Job safety evaluations stating what was checked, results, and instructions or 
corrective actions. 

(9) Instructions given/received and conflicts in plans and/or specifications. 

(10) Contractor's verification statement. 

These records shall indicate a description of trades working on the project; the number of 
personnel working; weather conditions encountered; and any delays encountered.  These 
records shall cover both conforming and deficient features and shall include a statement 
that equipment and materials incorporated in the work and workmanship comply with the 
contract.  The report from the QC manager shall include copies of test reports and copies 
of reports prepared by all subordinate quality control personnel. 

h. Interface with the Government and Contractor. 

The contractor shall attend a weekly meeting with the CO or his/her authorized 
representative and SABER project managers to address the status of all projects in 
progress.  The meeting shall cover the progress of all work with regard to respective 
project schedules, any problems encountered and corrective actions taken, and 
anticipated delays, if any.  The contractor shall provide documentation of these meetings 
to the CO through the SABER Chief for official record. 

i. Notification of Noncompliance. 

The CO will notify the contractor of any detected noncompliance with the foregoing 
requirements.  The contractor shall take immediate corrective action after receipt of such 
notice.  If the contractor fails or refuses to comply promptly, the CO may issue an order 
stopping all or part of the work until satisfactory corrective action has been taken.  No 
part of the time lost due to such stop orders shall be made the subject of claim for 
extension of time or for excess costs or damages by the contractor. 
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SECTION 01560 
ENVIRONMENTAL PROTECTION 

 
PART 1 - GENERAL 
 
1.01  SCOPE: This section specifies the requirements applicable to the environmental 

protection. 
 

1.02 ENVIRONMENTAL REFERENCES:  The contractor is responsible for strict 
adherence to any Federal or local environmental regulations relating to this project.   The 
critical environmental regulations for this project are as follows:  Hazardous Waste 
Transportation 49 CFR 172-177, Resource Conservation Recovery Act 40 CFR, MO 10 
CSR, Toxic Substance Control Act 40 CFR 763, National Emission Standards for 
Hazardous Air Pollutants 40 CFR 61 Subpart M, Toxic Substance Control Act 10 CSR 
10-6, Air Force Occupational Safety and Health (AFOSH) Standard 48-8, and Federal 
Compliance with Pollution Control Standards E.O. 12088 & 12580.  This is not intended 
to be an exclusive listing of contractor legal responsibilities and cannot in any way 
release the contractor from any regulatory requirements not listed.  65 CES/CEV is the 
base expert on environmental compliance/noncompliance issues and will provide 
assistance to the contractor whenever interpretations of environmental regulations and 
procedures are required. 
 

1.03 HAZARDOUS MATERIAL CERTIFICATION REQUIREMENTS: 
 
A. Certifications shall be required for all hazardous materials.  For the purposes of this 

project hazardous material shall be defined as any material or mixture of materials 
which may present a danger to the public health or safety or the environment and 
includes: 
 
1. Materials containing chemicals defined under Section 1910.122-C of Title 29 

of the Code of Federal Regulations, and hazardous substance; any extremely 
hazardous substance listed in 40 CFR part 355; and any pesticide for which a 
registration has been canceled or suspended under the provisions of section 
263.00, RSMO, or the Federal Insecticide, Fungicide and Rodenticide Act of 
1972, or P.L. 92A516 and. 

 
2. Materials containing any element, compound, mixture, solution or substance 

designated pursuant to sections 101(14) and 102 of the Comprehensive 
Environmental Response, Compensation, and Liabilities Act (CERCLA) or 
designated pursuant to section 304 of the Emergency Planning and Community 
Right-to-Know Act, and 
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3. Any hazardous material designated by the Secretary of the United States 
Department Transportation under the Hazardous Materials Act. 
 

B. Prior to the final closeout of the construction project any hazardous material 
brought onto Lajes Field by the contractor must have a current copy of the 
manufacturer’s Material Safety Data Sheet (MSDS).  The contractor must ensure 
through certification that the MSDS contains at minimum, the following 
information: 

 
1. Manufacturer’s Name 
2. List 100% of the hazardous chemical components  
3. Chemical Abstract Number (CAS Number) for each chemical component 
4. Specific Gravity/Unit Volume and or Unit Weight  
5. Ph (Acidity or Alkalinity) if applicable 
6. Flash Point/Ignitability 
7. Exact weight in pounds/ounces of the material initially brought on base 

 
C. Reuse of Surplus Hazardous Materials:  Surplus hazardous materials will be the 

responsibility of construction contractor.  A certification of surplus hazardous 
material is required prior to construction project closeout certifying both the 
quantity and reuse of that hazardous material. 

 
D. Prior to final acceptance of this project the contractor shall compile a listing of all 

hazardous materials relating to this project.  The listing will include the product 
name, manufacturer, and exact weight of material remaining.  All material tracking 
shall be done on the Hazardous Material Tracking List.  Attachment 1 at the end of 
this section is a blank copy of the Hazardous Materials Tracking List.  

 
E. Requirement for special haul routes to deliver or remove hazardous materials for 

this project shall be addressed by the Contractor. 
 

1.04 HAZARDOUS WASTES DISPOSAL REQUIREMENTS: 
(i)  

A. All hazardous wastes generated by this project shall be handled and disposed of at 
contractor’s expense, in the manner required by Federal and local regulations 
(40CFR, 49CFR) and approved by the Contracting Officer.  For this project 
hazardous waste shall be defined as any solid wastes satisfying the criteria listed in 
40 CFR 261.3. 

 
B. The contractor shall be responsible for proper handling, containerization, labeling 

and storage of hazardous wastes created from this project. 
 
C. The contractor shall be responsible for obtaining all necessary manifest forms and 

for proper completion of each form. 
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1. The contractor shall obtain all manifest numbers from 65 CES/CEV, who can 
be reached at 295-57-6323 or 295-57-6558. 

 
SECTION 1560 – Page 2 

2. Each manifest line item must have the quantity listed on the manifest in pounds 
except PCBs that shall have the quantity listed in Kilograms. 

 
3. Each manifest line item must have supporting documentation to allow proper 

chemical characterization of the hazards as defined in 40 CFR.  Sampling and 
analysis will be required on all wastes that have been contaminated or altered 
during the course of this project. 

 
4. The contractor shall ensure all hazardous wastes are moved off base only by 

properly licensed hazardous waste transporters. 
 
5. 65 CES/CEV shall be the only authorized agency to sign each manifest for 

wastes being transported off Lajes Field.  Each shipment must be evaluated by 
65 CES/CEV for compliance with applicable environmental regulations prior 
to signing the manifest.  Generator’s original copy of the manifest shall be 
retained by 65 CES/CEV.  The contractor shall retain the responsibility for 
correction of all discrepancies noted during the pre-transport evaluation. 

 
1.05 INSPECTION LIABILITY: 
 

A.    The contractor should understand that any operations on Lajes Field property are 
fully inspectable by the 65 CES/CEV and other federal regulatory, Air Force, or 
local agencies.  Compliance with all requirements in areas where called for in this 
project is mandatory. 

 
B. By accepting this project the contractor will also permit no notice inspections of all 

activities related to the project by 65 CES/CEV (Base Environmental Flight).  
Issues of noncompliance will be addressed directly to the Contracting Officer to 
assure rapid correction of the unsatisfactory features. 

 
C. Any breach of environmental regulations deemed serious by the Contracting Officer 

shall result in withholding of all progress or final payments related to this project until 
environmental compliance has been restored. 
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SECTION 01600 
 

MATERIAL AND EQUIPMENT 
 

1. Equipment. 
The contractor shall provide equipment and/or hire subcontractors who have their own 
equipment common to the trade in which they are employed (i.e., tools, traffic barricades, 
flag persons, safety equipment, waste, swell and compaction, paperwork fees, etc.).  
Equipment Condition. 

a.  Equipment and vehicles used on base shall be maintained to provide a safe operating 
condition.  The CO, or designated representative, reserves the right to inspect any on-base 
equipment and reject such equipment if it appears unsafe, is in poor operating condition, or 
is deemed inappropriate for the work required.  The contractor must notify the CO of any 
contractor equipment which has become inoperable on any base road.  The contractor shall 
remove inoperable equipment immediately. 

b.    Rental Equipment.   The government will NOT pay separate costs for equipment rental 
and usage where equipment is associated with the cost of work processes.  This includes all 
safety equipment.  In addition, the government will not pay for mobilization/remobilization 
of any part of the construction process. 

2. Material. 
a. Contractor Storage. 

The contractor shall be solely responsible for securing equipment and/or materials used 
in the performance of this contract and stored on base.  Use of contractor supplied 
temporary storage facilities will be subject to base appearance standards and the approval 
of the CO.  The use of contractor supplied temporary storage facilities will be at no cost 
to the government.  The contractor shall assume the risk and responsibility for loss or 
damage to government-furnished property.  The contractor shall cover material stored 
within the area of contract operations and protect against mechanical and climatic 
damage or loss.  The contractor shall store equipment removed in performance of work 
as directed by the CO or his/her representative, and re-use in work as required by 
drawings and specifications.  Equipment temporarily removed shall be protected, cleaned 
and replaced as a minimum in the same condition as it was prior to starting work. The 
contractor shall remove all materials, equipment, and temporary buildings ten (10) 
calendar days after final acceptance of the delivery order.  Any materials, equipment, or 
temporary buildings remaining at the construction site after this time period shall become 
the property of the government and will be disposed of as abandoned property. 
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b. Hazardous Material. 

(1) The contractor shall take all necessary actions to eliminate the use of hazardous 
materials and hazardous waste at all work sites.  Materials classified as hazardous 
by environmental rules, regulations, or laws, shall be handled and processed for 
disposal in accordance with applicable environmental statutes, regulations, and/or 
laws.  The contractor shall submit Material Safety Data Sheets (MSDS) for those 
materials considered hazardous in accordance with the requirements of AFOSH 
Standard 161-21.  The contractor is responsible for all residual materials from 
contractor furnished supplies and materials.  The contractor shall report any spill of 
hazardous material to the CO and to the civil engineer service call desk immediately 
(24 hours a day, 7 days a week). 

(2) The contractor shall bring to the attention of the CO any previously unknown 
material suspected of being hazardous encountered during execution of work.  The 
CO will make a determination whether the contractor shall perform tests to 
determine if material is hazardous.  

(3) Asbestos (reference section 02080):  Work involving the disturbance or dismantling 
of asbestos or asbestos containing materials; the demolition of structures containing 
asbestos; and the disposal and removal of asbestos, shall comply with applicable 
local safety and health requirements.  Where there is a conflict between applicable 
regulations, the most stringent shall apply.  The contractor or any of his 
subcontractors responsible for handling hazardous and toxic materials shall have the 
necessary certification before doing so.   
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SECTION 02000 
 

SITE WORK 
 

1. General. 
All standard specifications, pertaining to site work, in the most recent version (as of the 
award date of this contract) of the Unified Facilities Guide Specifications (UFGS) are 
incorporated into this specification by reference.  The specifications described within this 
section are local modifications or addenda to the Unified Facilities Guide Specifications 
(UFGS).  If there is a conflict between these specifications, the most stringent shall apply. 
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 SECTION 03000 
 

CONCRETE 
 

1. General. 
All standard specifications, pertaining to concrete and applicable to the scope of effort 
identified in this project in the most recent version (as of the award date of this contract) of 
the Unified Facilities Guide Specifications (UFGS) are incorporated into this specification 
by reference.  If there is a conflict between these specifications, the most stringent 
requirement shall apply. 
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SECTION 05000 
 

METALS 
 

1. General. 
All standard specifications, pertaining to metals and applicable to the scope of effort 
identified in each delivery order in the most recent version (as of the award date of this 
contract) of the Unified Facilities Guide Specifications (UFGS) Guide Specifications are 
incorporated into this specification by reference.  If there is a conflict between these 
specifications, the most stringent requirement shall apply. 
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SECTION 32000 
 

EXTERIOR IMPROVEMENTS 
 

2. General. 
All standard specifications, pertaining to metals and applicable to the scope of effort 
identified in each delivery order in the most recent version (as of the award date of this 
contract) of the Unified Facilities Guide Specifications (UFGS) Guide Specifications are 
incorporated into this specification by reference.  If there is a conflict between these 
specifications, the most stringent requirement shall apply. 
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	(1) A designation in writing of the individual responsible for the overall Quality Control program management, personnel responsible for quality control and a clear policy establishing their authority.
	(2) A method that outlines authority and responsibilities of personnel at job sites to ensure that at any time a job site is under construction, someone shall be present and posses the authority to act on the contractors behalf for matters pertaining to the applicable delivery order.
	(3) A specific policy establishing schedules for the performance of quality control tasks.
	(4) Procedures for scheduling, reviewing, certifying, and managing submittals, including those of subcontractors, off site fabricators, suppliers, and purchasing agents.
	(5) Procedures for tracking preparatory, initial, and follow-up control phases and control, verification, and acceptance tests including documentation.
	(6) Procedures for tracking construction deficiencies from identification through acceptable corrective action.  These procedures will establish verification that identified deficiencies have been corrected.  Procedure shall  also include method of tracking trends of performance and a plan of corrective actions for poor trends including materials, supplies, and workmanship. 
	(7) Reporting procedures, including proposed reporting formats.
	(8) Plan for tracking and submitting purchase orders of goods necessary to complete the construction process as required for each delivery order.
	b. Coordination Meeting.
	(1) General:  The contractor shall provide a QC organization which shall monitor the construction site at a frequency that will minimize error and maintain a high quality of work performed.  The QC staff shall have complete authority to take any action necessary to ensure compliance with the contract.  
	(2) Organizational Changes:  The contractor shall revise the QC Plan to reflect any changes and submit the changes to the CO for acceptance within two working days of the change.
	f. Design Submittals.
	(1) The contractor shall take all necessary actions to eliminate the use of hazardous materials and hazardous waste at all work sites.  Materials classified as hazardous by environmental rules, regulations, or laws, shall be handled and processed for disposal in accordance with applicable environmental statutes, regulations, and/or laws.  The contractor shall submit Material Safety Data Sheets (MSDS) for those materials considered hazardous in accordance with the requirements of AFOSH Standard 161-21.  The contractor is responsible for all residual materials from contractor furnished supplies and materials.  The contractor shall report any spill of hazardous material to the CO and to the civil engineer service call desk immediately (24 hours a day, 7 days a week).
	(2) The contractor shall bring to the attention of the CO any previously unknown material suspected of being hazardous encountered during execution of work.  The CO will make a determination whether the contractor shall perform tests to determine if material is hazardous. 
	(3) Asbestos (reference section 02080):  Work involving the disturbance or dismantling of asbestos or asbestos containing materials; the demolition of structures containing asbestos; and the disposal and removal of asbestos, shall comply with applicable local safety and health requirements.  Where there is a conflict between applicable regulations, the most stringent shall apply.  The contractor or any of his subcontractors responsible for handling hazardous and toxic materials shall have the necessary certification before doing so.  



