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             1 00 73 03 01 Preconstruction Submittals AF Form 103 1.16 G 

             2 01 14 00 01 Preconstruction Submittals List of Contact Personnel 1.3.1.1 G 

             3 01 14 00 01 Preconstruction Submittals Personnel List G 

             4 01 14 00 01 Preconstruction Submittals Vehicle List 1.3.1.2 G 

             5 01 33 00 01 Preconstruction Submittals Submittal Register 1.7 G 

             6 01 33 00 11 Closeout Submittals Interim DD Form 1354 1.8 G 

             7 01 35 26 01 Preconstruction Submittals Accident Prevention Plan (APP) 1.6 G 

             8 01 35 26 06 Test Reports Accident Reports 1.11.2 G 

             9 01 35 26 07 Certificates Standard Lift Plan 1.6.2.2 G 

           10 01 35 26 07 Certificates Critical Lift Plan 1.6.2.3 G 

           11 01 35 26 07 Certificates Activity Hazard Analysis (AHA) 1.7 G 

           12 01 35 26 07 Certificates Hot Work Permit 1.8.1  

           13 01 45 00.10 20 01 Preconstruction Submittals QC Plan 1.5 G 

           14 01 78 00 10 Operation and Maintenance Data Operation and Maintenance Manuals 3.2  

           15 01 78 00 11 Closeout Submittals DD Form 1354 1.4 G 

           16 01 78 00 11 Closeout Submittals As-Built Drawings 3.1 G 

           17 02 41 00 01 Preconstruction Submittals Demolition Plan 1.2.1 G 

           18 02 41 00 01 Preconstruction Submittals Existing Conditions 1.10  

           19 02 41 00 07 Certificates Notification 1.6 G 

           20 02 41 00 11 Closeout Submittals Receipts  

           21 03 30 00.00 10 01 Preconstruction Submittals Quality Control Plan 1.6.2 G 

           22 03 30 00.00 10 01 Preconstruction Submittals Laboratory Accreditation 1.6.1  

           23 03 30 00.00 10 01 Preconstruction Submittals Sampling Plan 3.9.5.4 G 

           24 03 30 00.00 10 03 Product Data Recycled Content Products Part 2  

           25 03 30 00.00 10 03 Product Data Cementitious Materials 2.2  

           26 03 30 00.00 10 03 Product Data Vapor Retarder  

           27 03 30 00.00 10 03 Product Data Vapor Barrier  

           28 03 30 00.00 10 03 Product Data Floor Finish  

           29 03 30 00.00 10 03 Product Data Floor Hardener 2.8  

           30 03 30 00.00 10 03 Product Data Chemical Admixtures 2.4  

           31 03 30 00.00 10 04 Samples Surface Retarder 2.4.5  

           32 03 30 00.00 10 05 Design Data Mixture Proportions 2.1.1 G 

           33 03 30 00.00 10 05 Design Data Lightweight Aggregate Concrete 3.4  

           34 03 30 00.00 10 06 Test Reports Mixture Proportions 2.1.1 G 
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           35 03 30 00.00 10 06 Test Reports Testing and Inspection for CQC 3.9 G 

           36 03 30 00.00 10 06 Test Reports Fly Ash  

           37 03 30 00.00 10 06 Test Reports Ground Granulated Blast-Furnace 
(GGBF) Slag  

           38 03 30 00.00 10 06 Test Reports Aggregates 2.3  

           39 03 30 00.00 10 06 Test Reports Air Content 3.9.5.1  

           40 03 30 00.00 10 06 Test Reports Slump 3.9.5.2  

           41 03 30 00.00 10 06 Test Reports Compressive Strength 3.9.5.4  

           42 03 30 00.00 10 06 Test Reports Water 2.5  

           43 03 30 00.00 10 07 Certificates Contractor Quality Control personnel 1.6  

           44 03 30 00.00 10 07 Certificates Ready-Mix Plant 3.2.1  

           45 26 13 01 02 Shop Drawings Switchgear Drawings 1.4.1 G 

           46 26 13 01 03 Product Data Air Insulated Pad-mounted Switchgear 2.1 G 

           47 26 13 01 03 Product Data Insulated High-Voltage Connectors 2.2 G 

           48 26 13 01 06 Test Reports Acceptance Checks and Tests 3.4.1 G 

           49 26 13 01 09 Manufacturer’s Field Reports Switchgear design and production tests 2.5.1 G 

           50 26 13 01 10 Operation and Maintenance Data Air Insulated Pad-Mounted Switchgear 
Operation and Maintenance 1.5.1 G 
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